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Manager-Library Project may be obtained from the Town of Greenfield website at www.Greenfield-
ma.gov under “Departments”, “Purchasing”, “Active Bids/RFP/RFQ” or electronically by contacting 
the Purchasing Department of the Town of Greenfield at purchasing@greenfield-ma.gov  or by 
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Request for Services (RFS) 
Town of Greenfield  

 
Owner’s Project Manager 

Library Project 
 

March 2015 
 

The Town of Greenfield seeks services of a qualified “Owner’s Project Manager” as defined 
in Massachusetts General Laws Chapter 149 Section 44A 1/2 and as further defined in the 
RFS to provide project management services for the pre-design study phase of the 
construction of a new public library.  The Library Building Program, developed by the 
library staff and Trustees in dialog with the Greenfield community, will guide all aspects of 
this project.  
 

The Town of Greenfield is located in Western Massachusetts just south of the Vermont 
border at the intersection of Rte. 2 and Interstate 91.   Settled in 1686, it was incorporated 
in 1753 and serves as the county seat of Franklin County.  It has a population of 
approximately 17,550 people according to the 2012 US Census.  Greenfield is a growing 
city, having been chosen for tens of millions of dollars in new private and public 
investment. The Massachusetts Board of Library Commissioners awarded the Greenfield 
Public Library a Planning & Design Grant in June 2014.  The 2-year grant project will 
include completion of the Library Building Program; assembly of the design team, including 
the Owner’s Project Manager and Architect; site selection; complete architectural 
renderings; and preparation for an Massachusetts Board of Library Commissioners Public 
Library Construction Grant Application. 
 
 
As of 10:00 a.m. on March 25, 2015 copies of this RFS for Greenfield- Owner Project 
Manager-Library Project may be obtained from the Town of Greenfield website at 
www.Greenfield-ma.gov under “Departments”, “Purchasing”, “Active Bids/RFP/RFQ” or 
electronically by contacting the Purchasing Department of the Town of Greenfield at 
purchasing@greenfield-ma.gov  or by calling A. LaBonté at (413) 772-1560 x 6136 for 
additional information.     
 
 
 
 
 
 
 
 
 
 
 
 
Advertisement to be published in the Greenfield Recorder  
and in the Central Register  

mailto:purchasing@greenfield-ma.gov
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REQUEST FOR OWNER’S PROJECT MANAGEMENT SERVICES (RFS) 
 

1. Introduction 
 
The Town of Greenfield, Massachusetts, (“Owner”), acting through its Purchasing 
Department is seeking the services of a qualified “Owner’s Project Manager” as defined in 
Massachusetts General Laws Chapter 149, Section 44A½ and as further defined by the 
provisions of this RFS, to provide Project Management Services for a library replacement 
project under the auspices of the Massachusetts Board of Library Commissioners. 
 
Contrary to many municipalities in the Commonwealth, Greenfield is a growing city, having 
been chosen for tens of millions of dollars in new private and public investment.  The Bank 
Row Urban Renewal Zone has turned historic downtown buildings into new storefronts 
and loft apartments.  New infrastructure includes a regional transit center with Amtrak 
service along the Burlington-New York-Washington corridor and a new $60M Franklin 
County Courthouse expected to be completed by 2017.   
 

2. History, Profile, and Organizational Structure of the Town 
 

The Town of Greenfield is located in Western Massachusetts just south of the Vermont 
border at the intersection of Rte. 2 and Interstate 91.   Settled in 1686, it was incorporated 
in 1753 and serves as the county seat of Franklin County.  It has a population of 
approximately 17,550 people according to the 2012 US Census.    
 
The Town is governed under a home-rule charter, which vested executive Owner and 
responsibility in an elected Mayor, who serves a three-year term. Legislative Owner is 
vested in a 13-member Council of which nine members are elected from the Town’s nine 
precincts and four are elected at large. Members of the Council are elected every three 
years. A seven member School Committee is elected every three years and appoints the 
Superintendent of Schools, who has responsibility for the daily administration of the 
Greenfield Public Schools (K-12). The Mayor is also a member of the School Committee. 
 
The Town was the first of four municipalities in the state to be designated as a “Green 
Community” in recognition of reduced energy use, increased recycling, and environmental 
quality initiatives. The recent renovation of Greenfield Community College earned LEED 
gold certification and helped Massachusetts become a top state for energy efficient 
construction according to the U.S. Green Building Council.   A Comprehensive Sustainable 
Master Plan, which demonstrates Greenfield’s ongoing commitment to environmental and 
financial sustainability, was completed early in 2014. 
 
In addition to its commitment to sustainability, Greenfield is also committed to providing 
play spaces, programs and special events for community residents.  Recognizing that 
today’s children spend less time playing outdoors than the children of any previous 
generation, the Greenfield Recreation Department pursues innovative and cost-effective 
strategies in an effort to combat the play deficit.  In May 2014, in recognition of its efforts to 
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increase play opportunities for children, Greenfield was designated a Playful City for the 
third year in a row.   
 
The town’s positive characteristics, as well as low housing prices, are attracting young 
people and families to Greenfield.   From 2000 to 2010, overall population remained 
generally static in Franklin County, and the town of Greenfield experienced a small 
decrease in its total residential population.  Despite this fact, members of the millennial 
generation are choosing to relocate to Greenfield.  People between the ages of 25-44 made 
up 25% of the population in 2010, and then 28% in 2012.  
 
Greenfield has a larger low income population than much of the surrounding area.  Median 
household income in Greenfield ranks below that of both the county and state medians 
with per capita income similarly tracking lower than the county and state values. There is 
an elevated poverty rate in Greenfield (16.3%) compared to the state average (11%).  The 
poverty rate is particularly high among families, with 58% of students in the Greenfield 
schools receiving free or reduced-rate lunch.  As a result, there is a greater need for social 
services in Greenfield as compared to surrounding communities. 
 

3.  The Current Library Building 
 
The Greenfield Public Library is located at the eastern end of town at 402 Main Street, on a 
1.91 acre lot shared with the Greenfield Fire Department and a metered public parking lot.  
Also in the immediate vicinity are the US Post Office, the YMCA, and the Franklin County 
Courthouse.  
 
The library resides in the historic Leavitt-Hovey House, a wooden structure built in 1797, 
with east and west wings added in 1817.  The original building and the additions are the 
work of Asher Benjamin, a carpenter from the Greenfield area who became one of the best 
known architects of the early 19th century.  In 1907, the town of Greenfield took the house 
and property by eminent domain to establish a public library.  A 2,000-square-foot 
masonry addition designed to hold the adult book stacks was built to the north of the 
original building in 1908, and the Greenfield Public Library opened on January 11, 1909.  In 
1952, a bookmobile garage was added to the east wing.  The building has been listed on the 
National Register of Historic Places since 1983.  In 1998, the town of Greenfield entered 
into a Preservation Restriction Agreement for the Leavitt-Hovey House with the 
Massachusetts Historical Commission.  The agreement limits exterior and interior 
renovation and states that the “preservation restrictions shall be for a period of perpetuity 
to the premises.” 
 
Over the years there have been ADA accessibility, HVAC, electrical, and plumbing upgrades 
as funding permitted.  The building has also seen routine repairs but, with the exception of 
the bookmobile garage, there have been no significant additions or expansions to the 
11,000 square foot structure since 1908.  
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Previous Library Building Studies 
 
A 1995 study by the Preservation Partnership of New Bedford, Massachusetts, 
recommended an expanded building on the current site and produced architectural 
drawings for that expansion.  In 1996, Margo Jones Architects, of Greenfield, Massachusetts, 
also studied the feasibility of expanding the library at its current location and concluded 
that “another building, at a different location, would be more suitable for municipal use as a 
library.”   
 
While the Preservation Partnership study and the Margo Jones Architects study differ on 
their recommendation, one thing is clear: Greenfield needs a “next generation” library.  
  
MBLC Planning & Design Grant 
The Massachusetts Board of Library Commissioners awarded the Greenfield Public Library 
a Planning & Design Grant in June 2014.  The 2-year grant project will include: 
 

 Completion of the Library Building Program 
 Assembly of the design team, including the Owner’s Project Manager and Architect 
 Site Selection 
 Complete architectural renderings 
 Preparation for an MBLC Public Library Construction Grant Application 

 
 

4. OPM Services 
 

The OPM services will include all activities necessary or  appropriate to efficiently manage 
the pre-design study phase of the construction of a new Greenfield Public Library, known 
herein as “the Project”. The person or firm engaged by the Owner pursuant to this RFS will 
be responsible to and will provide services to the Owner. As the Owner's OPM, the OPM will 
work with the Owner, and with the Owner representatives designated by the Owner, in 
performing services in connection with the pre-design study phase.   

 
It is expected that the proposed services will be required through July of 2016. Any future 
design development, including preparation of construction documents, will be dependent 
upon Town approval, and the receipt of a Public Library Construction Grant from the 
Massachusetts Board of Library Commissioners. While it is anticipated that the same OPM 
individual or firm might oversee both the pre-design and construction phases of the 
project, the requested proposal here shall cover only the pre-design study phase. 
 
Upon completion of the pre-design study phase the Owner reserves the right to move into 
the design and construction phase of the project with the same Project Management firm. 
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Scope of Services: 
 
The Owner’s Project Manager will be responsible for providing the following services: 
 

1. Assist in the preparation of the RFS for the selection of the architect/designer. 
 

2. Assist the library in evaluating architect/designer proposals using designer 
selection procedures, determining interview techniques, and negotiating a contract 
with selected architect. 

 
3. Oversee and review the architect’s work as it relates to the Library Building 

Program, the quality and efficiency of design, and preparation of architect’s 
schedules and cost estimates. 

 
4. Define any conflicts in design with the Library Building Program and make 

recommendations to the architect and the Library Trustees and the Library Building 
Committee to resolve them. 

 
5. Set a timeline and schedule for taking the project successfully through the 

Massachusetts Board of Library Commissioners Public Library Construction Grant 
Program. 

 
6. Review architect’s invoices for services rendered and make recommendations for 

payment. 
 

7. Review cost estimates and consider, evaluate and recommend value engineering 
and resource prioritization. 

 
8. Review the schematic plans, evaluations and specifications for cost effectiveness, 

constructability issues, review for consistency of documents between overlapping 
trades, coordination, and compliance with the vision of the Library Building 
Program and the requirements of M.G.L. Chapter 149, Section 44A-M and all other 
applicable laws, codes, and regulations. 

 
9. Attend periodic meetings (times to be determined) with the Library Trustees 

and/or designated committees to present reports on status of project and progress 
in meeting the desired schedule which will be agreed upon with the successful 
applicant. 

 
10. Provide information and documents as requested by the Greenfield Public Library 

and the Town of Greenfield in preparing a grant application for the Massachusetts 
Board of Library Commissioners’ Public Library Construction Grant Program. 
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5.  Significant Dates 
   
  RFS issued………………………………………........ Wednesday, March 25, 2015 at 10:00 a.m. 

  Last day to submit questions……………........ Wednesday, April 8, 2015 at 5:00 p.m. 

  RFS due……………………………………………....... Wednesday, April 22, 2015 at 2:00 p.m. 

  Interviews of candidates……………………...... Week of April 27-May 1, 2015 

  Candidate selected…………………………….......  Monday, May 4, 2015 

 

6.  Submission Deadline  
 

As of Monday, March 25, 2015, at 10:00 am copies of this RFS for “Public Library Project 
Management Services” may be obtained from the Town of Greenfield website at 
www.greenfield-ma.gov under “Departments”, “Purchasing”, “Active Bids/RFP/RFQ”, or 
electronically by contacting the Purchasing Department of the Town of Greenfield at 
purchasing@greenfield-ma.gov , or by calling Audrey LaBonté at (413) 772-1560 x 6136 
for additional information. 
 
Sealed proposals addressed to the Purchasing Department, 14 Court Square, Greenfield, 
MA, 01301 and endorsed “Proposal for Contract –OPM Services- Greenfield Public Library 
Project” will be accepted by the Mayor’s Office in Town Hall on behalf of the Greenfield 
Public Library. 
 
Proposals will be due Wednesday, April 22, 2015, at 2:00 pm, in the Office of the Mayor, 14 
Court Square, Greenfield, MA, 10301.  Any proposal which is not received by the Owner at 
that location, and by that date and time will be determined to be late and shall not be 
considered. 
 

7.  Minimum Qualifications 
 
M.G.L. chapter 149, section 44A1/2 requires public awarding authorities to engage the 
services of an Owner’s Project Manager (OPM) on all building projects estimated to cost 
$1.5 million or more. 

 
Each applicant must possess the following minimum qualifications: 

 
1. Massachusetts registered architect or professional engineer and have at least five 

(5) years of relevant experience in the construction and supervision of construction 
of buildings. In the event the applicant is not a registered architect or professional 
engineer s/he must have at least seven (7) years of relevant experience in the 
construction and supervision of construction of buildings. 

http://www.greenfield-ma.gov/
mailto:purchasing@greenfield-ma.gov
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2. A thorough knowledge of the Massachusetts State Building Code, the regulations of 

the Massachusetts Architectural Access Board, and the Americans with Disabilities 
Act. 

 
3. A thorough knowledge of all public bid laws, including without limitation M.G.L. 

Chapter 149, Section 44A1/2. 
 

4. Prior experience administering design and construction projects of similar size and 
scope. 

 
5. Financial and operational ability to perform project management services on the 

project within all established budget limits and time schedules. 
 

6. Familiarity and/or experience relating to “green” construction, energy efficiency 
and generation, the LEED certification process and grant sources for same. 

 

8.  Selection Criteria 
 
Each proposal will be reviewed by the Owner to determine if it is complete prior to actual 
evaluation.  The Owner reserves the right, but shall have no obligation, to eliminate from 
further consideration any proposal deemed to be substantially or materially non-
responsive to the RFS.  The Owner will review all proposals and may select one or more 
responding firms for personal interviews.   
 
The selection of finalists will be based on the following minimum and evaluative criteria 
which reflect the Owner’s objective to contract with a reliable and experienced OPM. An 
applicant will be deemed unacceptable if their proposal is deemed non-responsive or if the 
minimum evaluation criteria are not met. 
 

9. Minimum Submission Requirements 
 

 Description of the firm's background 
 

 Description of the firm's experience, with particular attention to identifying and 
describing projects in which similar services were provided 
 

 A synopsis of the firm's approach to project management services, including how 
teams are organized to meet the needs of projects in general. 
 

 Identification of the project management team: the team must include at least one 
member experienced with the construction of new libraries, sustainability and 
energy efficiency, and the use of the LEED rating system and other similar 
guidelines. The team description shall include the name of the Principal-In-Charge 
and the Project Manager who will have overall responsibility for the delivery of 
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services and completion of the Project, and the specific responsibilities of each 
member of the Project team. It shall also include a description of individual and 
Project team experience, including experience with similar projects. 
 

 Three (3) references of persons who are familiar with the work of the responding 
firm. In addition, provide three (3) references of persons who are familiar with the 
work and professional skills of the proposed Principal-in-Charge and Project 
Manager. By submitting a proposal, a responding firm expressly authorizes the 
Owner and its representatives to contact all named references regarding the past 
performance of the firm and any of the proposed team members identified in the 
proposal. 
 

 Proposed approach to this project will minimize project management costs while 
assuring high quality standards of performance in meeting the Town of Greenfield’s 
goals and objectives for completion of a well constructed public library building 
within budget, on time and giving maximum value for money. 
 

 Statement of any legal administrative proceedings, pending or concluded adversely, 
to the applicant within the past five (5) years which relate to the applicant’s 
performance of this type of work. 
 

 Appropriate certifications of insurance. 
 

 Evidence of financial stability 
 

 Executed copies of each of the following documents in the form attached as 
Attachments A through C:  (a) ) Certificate of Non-Collusion (Attachment A);  

 (b) Certificate of State Tax Compliance (Attachment B); (c) Conflict of Interest 
 Statement (Attachment C) 
 
Current firm brochures may be submitted with the proposals. 
 

 

10. Evaluative Criteria 

In addition to the minimum requirements set forth above, all Respondents must 
demonstrate that they have significant experience, knowledge and abilities with respect to 
public construction projects, particularly involving the construction and renovation of 
libraries in Massachusetts.  

The following rating system will be used for those Respondents whose proposal meets the 
minimum submission criteria listed above. Those proposals that do not meet the minimum will 
be judged unacceptable and not reviewed any further. If any part of a proposal is determined 
to be unacceptable the proposal will not be reviewed further. The Town will evaluate proposal 
using the following rating system for the listed comparative criteria: 
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Highly advantageous The proposal excels on the specific criterion  
 
Advantageous The proposal meets but does not exceed the evaluation standard 

for the criterion  
 
Not Advantageous The proposal does not fully meet the evaluation criterion or 

leaves a question or issue less than fully addressed  

 

Does not meet The proposal does not meet the criterion and will be eliminated 
from further consideration  

 
 

1) Past performance of the Respondent, if any, with regard to public, private, state 
funded and MBLC-funded library projects across the Commonwealth, as 
evidenced by : 

a) Documented performance on previous projects  including the number 
of projects managed, project dollar value, number and percentage 
completed on time, number and dollar value of change orders, average 
number of projects per project manager per year, number of accidents 
and safety violations, dollar value of any safety fines, and number and 
outcome of any legal actions; 

b) Satisfactory working relationship with designers, contractors, Owner, 
the MBLC and local officials. 

 

Highly advantageous  
The firm clearly articulates its experience working on more than ten (10) public building 
projects including at least five (5) library building projects like the Greenfield Public 
Library.   
 
Advantageous 
The firm demonstrates its experience working on more than five(5) but fewer than ten 
(10) public building projects including at least three (3) library building projects like the 
Greenfield Public Library.   
 
Not Advantageous 
The firm demonstrates its experience working on fewer than five (5) public building 
projects and no (0) library building projects like the Greenfield Public Library.   
 
2)      Knowledge of Western Massachusetts and its Culture 
 
An understanding of Western Massachusetts and the character of the area and the 
citizens that make it distinct from the central and eastern parts of the Commonwealth is 
important to the stakeholders of the Greenfield Public Library. 
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Highly advantageous  
The firm demonstrates clear knowledge of Western Massachusetts and the character of 
the area and the citizens through its experience with more than five (5) building projects 
including at least three (3) library projects in Western Massachusetts. 
 
Advantageous 
The firm demonstrates a fair knowledge of Western Massachusetts and the character of 
the area and the citizens through its experience with more than three (3) building projects 
including at least two (2) library projects in Western Massachusetts. 

 
Not Advantageous 
The firm has engaged in fewer than two (2) building projects and no library projects in 
western Massachusetts. 
 

3)          Understanding of the development and importance of the “Library Building 
Program” in the project as presented in the proposal  

 

Highly advantageous  
The firm clearly articulates who develops a Library Building Program, how it affects the project, and 

who it identifies as stakeholders.  

Advantageous 
The firm articulates basically what the Library Building Program is and how it affects the 
project. 
 
Not Advantageous 
The firm does not exhibit an understanding of relationship of the Library Building Program to 
the project. 
 

4) Thorough knowledge and demonstrated experience with life cycle cost analysis 
cost estimating and value engineering with actual examples of recommendations 
and associated benefits to Owners. 

 
Highly advantageous  
The firm demonstrates in their proposal that they have a thorough knowledge and 
demonstrated experience with life cycle cost analysis, cost estimating and value 
engineering with actual examples of recommendations and associated benefits. 

 
Advantageous 
The firm demonstrates in their proposal that they have some knowledge and 
demonstrated experience with life cycle cost analysis, cost estimating and value 
engineering with actual examples of recommendations and associated benefits. 



RFS 15-16 Page 12 
 

Not Advantageous 
The firm demonstrates nothing in their proposal that indicates they have any knowledge 
and demonstrated experience with life cycle cost analysis, cost estimating and value 
engineering with actual examples of recommendations and associated benefits. 

 
5) Familiarity with the LEED green building certification program.  
 Demonstrated experience working on high performance green buildings (if 
 any), green building rating system used (e.g., LEED), life cycle cost analysis and 
 recommendations to Owners about building materials, finishes etc., and 
 ability to assist in grant applications for funding and track Owner 
 documentation for LEED prerequisites. 

 

Highly advantageous  
The firm demonstrates in their proposal that they are thoroughly familiar with LEED 
Guidelines and have demonstrated experience working on high performance green 
buildings, green building rating system used (LEED), life cycle cost analysis and 
recommendations to Owners about building materials, finishes etc., ability to assist in grant 
applications for funding and track Owner documentation for LEED prerequisites or that a 
staff team or person is assigned to this task. 
 
Advantageous 
The firm demonstrates in their proposal that they have some familiarity with LEED 
Guidelines and have demonstrated experience working on high performance green 
buildings, green building rating system used (LEED), life cycle cost analysis and 
recommendations to Owners about building materials, finishes etc., ability to assist in grant 
applications for funding and track Owner documentation for LEED prerequisites. 
 
Not Advantageous 
The firm demonstrates in their proposal that they have little or no familiarity with LEED 
Guidelines and have very little experience working on high performance green buildings, 
green building rating system used (LEED), life cycle cost analysis and recommendations to 
Owners about building materials, finishes etc., or the ability to assist in grant applications 
for funding and track Owner documentation for LEED prerequisites  
 
 
11. Additional Information 
 
Questions regarding the RFS must be submitted in writing. They may be sent electronically 
via e-mail and directed to Lane Kelly at lanekel@greenfield-ma.gov.  In the subject line of 
the e-mail put “Question- Library OPM”. Alternatively, they may be faxed to 413-772-1519 
Attn: L. Kelly.  Failure to provide the correct information in the email will deem the 
question unanswerable, and it will not be considered as part of any addenda. 

mailto:lanekel@greenfield-ma.gov.
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The deadline for receipt of written questions is 5:00 p.m. on Wednesday, April 15, 2015. 
The Owner will respond to all written questions which in the Owner's sole judgment may 
have a material effect on the RFP by posting written responses on its website, 
www.greenfield-ma.gov, not later than 5:00pm on Friday, April 17, 2015. 

 

 
12. Insurance and Indemnification 
 
Insurance 
As a condition of application, each applicant agrees to carry, if selected for this project, 
professional malpractice or an errors and omissions insurance policy with limits of at least 
$1,000,000 per claim and $3,000,000 aggregate, with a deductible of no more than $25,000 
per claim. Additionally, the selected OPM shall obtain and maintain at its own expense, 
general liability and motor vehicle liability insurance policies protecting the Town of 
Greenfield, its officers, employees, boards, commissions, agents and representatives. 
General coverage shall be in the amount of $1,000,000 per occurrence and $3,000,000 
aggregate for bodily injury and property damage liability. 
 
Indemnification 
The successful applicant shall agree to indemnify and hold harmless the Town of Greenfield 
and its officers, employees, boards, commissions, agents and representatives, the 
Greenfield Public Library, The Trustees of the Greenfield Public Library, the Town-
chartered Planning and Construction Committee from and against all claims, courses of 
action, suits, damages and liability of any kind which arise out of the negligence or willful 
misconduct of the successful applicant or its officers, employees, agents and 
representatives regarding the project management services to be performed by the 
successful applicant regarding the pre-design phase of the Greenfield Public Library 
construction project. 
 

13. Other Provisions 
 
The Owner reserves the right to modify this RFS, in whole or in part, prior to the date fixed 
for submission of the proposals, by issuance of an addendum or addenda, which shall be 
posted on the Owner’s website.  The Owner may extend the deadline for submission of 
proposals if, in the Owner’s judgment, such extension is necessary for any reason.  It is the 
responsibility of each respondent desiring to submit a proposal to obtain any and all 
addenda that may be issued in connection with this RFS. 
 
The Owner may cancel or modify this RFS, in whole or in part, or reject all proposals 
submitted in response to this RFS if such action is determined to be in the best interest of 
the Owner.  The Owner reserves the right to waive any irregularities or requirements, and 
to negotiate with all respondents, in any manner necessary, in its sole judgment and 
discretion, to serve the best interest of the Owner.  Proposals that are incomplete, 
conditioned, or are otherwise not in conformance with this RFS may be rejected at the sole 
discretion of the Owner. 
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A proposal may be considered non-responsive if it includes extraneous information not 
specifically requested in this RFS.  Clarity and conciseness of proposal will be valued over 
sheer volume.  The Owner reserves the right to request clarification of any aspect of any 
submitted proposal or to request additional information that might be required to evaluate 
a proposal. 
 
By submission of a proposal each respondent acknowledges and agrees that all 
documentation and or materials submitted shall become and remain the property of the 
Owner.  The Owner shall have the right to use any or all portions of any proposal, as it 
considers necessary or desirable in connection with the project.  By submission of a 
proposal, the respondent thereby grants to the Owner an unrestricted royalty-free license 
to use the proposal and all materials submitted therein in connection with the project. 
 
Respondents are advised that, once an award has been made, proposals submitted to the 
Owner in response to this RFS are considered public records as defined by Massachusetts 
General Laws, Chapter 4, §7, clause 26. 
 
All expenses and costs, including but not limited to legal costs, associated with developing 
or submitting a proposal in response to this RFS, or associated with oral or written 
clarification thereof, including all presentation materials and related costs and travel 
expenses, shall be born solely by the responding firm, and under no circumstances shall the 
Owner be responsible for any such cost or expense incurred by any responding firm. 
 

14. OPM Fee 
 
The fee for this project is to be negotiated upon selection.  Price or the fee is not a 
consideration under this proposal. The fee however will include all expenses, direct and 
indirect, for this project. OPM services resulting from this RFS are subject to available 
funds. All proposals shall belong to the Town of Greenfield. The OPM agrees to comply with 
all the federal, state and local laws in its performance of its contract with the Town of 
Greenfield. The Town’s Chief Procurement Officer, in consultation with the Library Board 
of Trustees, reserves the right to negotiate mutually acceptable amendments to the 
contract arising from the RFS and in particular with respect to additional services. 

 
15. Form of Contract 

 
The selected project manager shall execute a contract with the Owner, which shall be in the 
form of an Agreement for Professional Services between Owner and Owner's Project 
Manager (the "Agreement").  At the Owner's sole discretion, the Owner may make minor 
non-material changes to the form of the Agreement. 
 
Please note that the submission of a proposal in response to this RFP shall be deemed an 
acceptance of all terms and conditions of the Agreement and an agreement to execute same 
without revision or modification. 
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ATTACHMENT A 

 

 

CERTIFICATE OF NON-COLLUSION 

 
 

The undersigned certifies under penalties of perjury that this bid or proposal has been made and 

submitted in good faith and without collusion or fraud with any other person.  As used in this 

certification, the word “person’ shall mean any natural person, business, partnership, corporation, 

union, committee, club, or other organization, entity, or group of individuals. 

 

       

             
Date      Signature of individual submitting bid or proposal 
 

       

             
      Printed or typed name of person signing 

 

 

             
      Company or Corporation Name 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



RFS 15-16 Page 16 
 

ATTACHMENT B 

 

 

TOWN OF GREENFIELD, MASSACHUSETTS 
 

 

TAX COMPLIANCE CERTIFICATION 
 

 

 

Pursuant to M.G.L. Ch. 62C, Sec. 49A, I certify under the penalties of perjury that I, to the best 

of my knowledge and belief, am in compliance with all laws of the Commonwealth of 

Massachusetts relating to taxes, reporting of employees and contractors, and withholding and 

remitting child support.  

 

 

             
Date      Signature of individual submitting bid or proposal 

 

       

             
      Printed or typed name of person signing 

 

 

             
      Company or Corporation Name 
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ATTACHMENT C 

 

 
 
 

TOWN OF GREENFIELD, MASSACHUSETTS 

 

CONFLICT OF INTEREST STATEMENT 
 

Any contractor doing business with the Town of Greenfield must stipulate as 
to the applicability of the Massachusetts Conflict of Interest Law (MGL Ch. 
268A).  The Contractor acknowledges that he has investigated the law’s 
applicability to the performance of the contract; and by signing below the 
Contractor certifies to the Town that neither it nor its agents, employees, or 
subcontractors are in violation of MGL. Ch. 268A.  
 
 
 
 
 
             
Date      Signature of individual submitting bid or proposal 

 

       

             
      Printed or typed name of person signing 

 

 

             
      Company or Corporation Name 
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LIBRARY BUILDING PROGRAM 
TO BE ATTACHED 


